STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 03/ 29/ 05
CONTRACT NUMBER 10-0L2504

LOCATI ON 10- AVA-88-14.3/15.0

10- AVA-88-22.5/23.5

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6 FUND TOTAL HMVL
NUMBER OF BI DDERS 6 ENG NEERS EST
Bl D RANK Bl D TOTAL Bl DDER | D
1 258, 846. 00 3
2 269, 735. 00 6
3 272,879. 00 2
4 289, 690. 00 5
5 292, 049. 00 4
6 362, 175. 00 1

356, 000. 00 AMOUNT UNDER

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N AMADOR COUNTY | N JACKSON AT

VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

97, 154. 00

Bl D245
PACE 1
03/ 30/ 05
CONTRACT CODE 'H '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GEORGE REED INC

P O BOX 1630
LODI CA 95241

FAX

MARTI N GENERAL ENG NEERI NG | NC

133 CANYON RI M DRI VE
FOLSOM CA 95630

FAX

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DR SUI TE

3 FAX

RANCHO CORDOVA CA 95742

TOM MAYO CONSTRUCTI ON | NC

4735 E FREMONT ST
STOCKTON CA 95215

FAX

DON GARCI A EXCAVATI NG AND

PAVI NG | NC
P O BOX 7176
SOUTH LAKE TAHOE CA

FAX
96158

J A GONSALVES AND SON

CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

FAX

209 334-0790
00211337
209 334-0796

916 989-8187
00844279
916 989-8191

916 852-1911
00726454
916 852-1611

209 943-6248
00388077
209 943-1854

530 577-0558
00305618
530 577-0221

707 258-6261
00676166
707 258-1240

25

PERCENT UNDER EST 27. 29

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
256, 792. 70

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



10- 0L2504

10- AVA- 88-1 SUMMARY

03/ 29/ 05
L

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

03/30/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO
P O BOX 790
GOSHEN CA  93227-0790

BOBBI E MACK GRI NDI NG
139 N CAI N STREET
VI SALI A CA 93292

R AND R SUPERI OR SAFETY
1040 W KETTLEVAN LANE 1B 388
LODI CA 95240

RI LEYS STRI PI NG
P O BOX 769
UNION CI TY CA 94587

THOVAS AND PRATT HI GHWAY SPECI ALTY
2522 NMAY ROAD
EL SOBRANTE CA 94803

THOVAS AND PRATT HI GHWAY SPECI ALTY
2522 NMAY ROAD
EL SOBRANTE CA 94803

SHOULDER BACKI NG ( PORTI ON)

COLD PLANI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG ( PORTI ON)

PORTABLE CHANGEABLE MESSAGE SI GN ( PORTI ON)

PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PORTI ON)



10- 0L2504 Bl D245

10- AVA- 88-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 05 03/ 30/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ANRAK GRI NDI NG ( PARTI AL)
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

GENI WATER POLLUTI ON CONTROL PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
P O BOX 661
PLYMOUTH CA 95669

RI LEYS STRI PI NG STRI PI NG
P O BOX 769
UNION CI TY CA 94587

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246

WESTERN O L TACK O L AND FOG SEAL
8556 VEYAND AVE
SACRAMENTO CA 95828

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . TRAFFI C CONTROL
A C DI KE COVPANY SHOULDER BACKI NG

2788 VENTURE DR
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



10- 0L2504 Bl D245

10- AVA- 88-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 29/ 05 03/ 30/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ANRAK CORPCRATI ON COLD PLANE
5820 MAYHEW RD
SACRAMENTO CA 95827

RI LEYS STRI PI NG STRI PI NG

P O BOX 769
UNION CI TY CA 94587

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ANRAK CORPCRATI ON | TEM 8 ( PARTI AL)
5820 MAYHEW RD
SACRAMENTO CA 95827

CHRI SP COVPANY ITEMS 4, 6 AND 13 THRU 15 ( PARTI AL)
43650 OSGOOD RD
FREMONT CA 94539

KENTS O L SERVI CE | TEM5 10 AND 12
3310 M NER AVE

STOCKTON CA

TAKAKO TRAFFI C CONTRCL | TEM 4 ( PARTI AL)
P O BOX 800

MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 BOBBI E MACK GRI NDI NG | TEM 8
139 N CAI N STREET
VI SALI A CA 93292
CONTI NUED ON NEXT PAGE



10- 0L2504 Bl D245
10- AVA- 88-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 29/ 05 03/ 30/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GOLDEN STATE TRAFFI C SERVI CES | TEM 6
P O BOX 661
PLYMOUTH CA 95669
RI LEYS STRI PI NG | NC ITEM5 6 AND 13 THRU 15
P O BOX 769
UNION CI TY CA 94587
TAKAKO TRAFFI C CONTRCL | TEM 4 ( PARTI AL)
P O BOX 800
MOUTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO SHOULDER BACKI NG
P O BOX 790

GOSHEN CA  93227-0790

RI LEYS STRI PI NG
P O BOX 769
UNION CI TY CA 94587

STRI PI NG



10- 0L2504 Bl D245

10- AMVA- 88- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

03/ 29/ 05 03/ 30/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,825.00 2, 825. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 885. 00 1, 885. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 500. 00 40, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
6 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 260 27. 00 7,020. 00
7 152438 ADJUST FRAME AND COVER TO GRADE EA 1 2, 150. 00 2, 150. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 12, 700 2. 40 30, 480. 00
198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 120 85. 00 10, 200. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2 850. 00 1, 700. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,320 54. 00 125, 280. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 12 490. 00 5, 880. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 260 47.00 12, 220. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 12, 600 .55 6, 930. 00
( SPRAYABLE)

15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 630 5. 20 3, 276. 00

TOTAL 258, 846. 00



| TEM

RPRRR R
GRWNROOONOUIRAWNE

_|
9

10- 0L2504

10- AVA- 88-1

03/ 29/ 05

269, 735. 00

SUMMARY

OF

REMA

272,879. 00

FOURTH

BI D AMOUNT
1, 000. 00 1000
4,000. 00 4000
3, 500. 00 3500
30, 000. 00 30000
3, 500. 00 3500
20. 00 5200
250. 00 250
2.20 27940
50. 00 6000
500. 00 1000
74. 00 171680
425. 00 5100
35. 00 9100
1.50 18900
4.00 2520
289, 690. 00

Bl D245
PAGE 7
03/ 30/ 05
FI FTH
Bl D AMOUNT
1, 000. 00 1000
2, 000. 00 2000
2,400. 00 2400
21, 000. 00 21000
3, 600. 00 3600
19. 00 4940
800. 00 800
3. 07 38989
110. 00 13200
1, 000. 00 2000
71.00 164720
700. 00 8400
34. 00 8840
1.40 17640
4.00 2520
292, 049. 00



| TEM

RPRRR R
GRWNROOONOUIRAWNE

_|
9

10- 0L2504
10- AVA- 88-1
03/ 29/ 05

362, 175. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 8
03/30/ 05



